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SECTION F—DELIVERIES OR PERFORMANCE 

 

 

F-1 Term of Contract (Jan 2010) 

 

The effective date of the contract is January 18, 2000.  The term of the transition period is 

from January 18, 2000 through March 31, 2000.  The term of the base contract is from 

April 1, 2000 through March 31, 2005.  The Government has extended the term of the 

contract from April 1, 2005 to March 31, 2010, pursuant to the clause in Section I 

entitled, “Option to Extend the Term of the Contract,” for a period of five (5) years.  In 

accordance with Federal Acquisition Regulation 17.605, the Government has extended 

the term of the contract from April 1, 2010 to March 31, 2015, for an additional period of 

five (5) years.  The total duration of this contract under this clause shall not exceed 182 

months. 

 

F-2 Principal Place of Performance 

 

The principal place of performance for the contract is Oak Ridge, Tennessee. 

 

F-3 52.242-15 Stop-Work Order (Aug 1989)—Alternate I (Apr 1984) 

 

(a) The Contracting Officer may, at any time, by written order to the Contractor, 

require the Contractor to stop all, or any part, of the work called for by this 

contract for a period of up to 30 days after the order is delivered to the Contractor, 

and for any further period to which the parties may agree.  The order shall be 

specifically identified as a stop-work order issued under this clause.  Upon receipt 

of the order, the Contractor shall immediately comply with its terms and take all 

reasonable steps to minimize the incurrence of costs allocable to the work covered 

by the order during the period of work stoppage.  Within a period of up to 30 days 

after a stop-work order is delivered to the Contractor, or within any extension of 

that period to which the parties shall have agreed, the Contracting Officer shall 

either: 

 

(1) Cancel the stop-work order; or 

 

(2) Terminate the work covered by the order as provided in the Termination 

clause of this contract. 

 

(b) If a stop-work order issued under this clause is canceled or the period of the order 

or any extension thereof expires, the Contractor shall resume work.  The 

Contracting Officer shall make an equitable adjustment in the delivery schedule, 

the estimated cost, the fee, or a combination thereof, and in any other terms of the 

contract that may be affected, and the contract shall be modified, in writing, 

accordingly, if: 
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(1) The stop-work order results in an increase in the time required for, or in 

the Contractor’s cost properly allocable to, the performance of any part of 

this contract; and 

 

(2) The Contractor asserts its right to the adjustment within 30 days after the 

end of the period of work stoppage; provided, that, if the Contracting 

Officer decides the facts justify the action, the Contracting Officer may 

receive and act upon a proposal submitted at any time before final 

payment under this contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer shall 

allow reasonable costs resulting from the stop-work order in arriving at the 

termination settlement. 

 

(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 

adjustment or otherwise, reasonable costs resulting from the stop-work order. 

 

F-4 Stop Work and Shutdown Authority 

 

Section F Clause, FAR 52.242-15, “Stop Work Order,” allows only the Contracting 

Officer to stop work or shut down facilities for reasons other than harm or imminent 

danger to the environment or health and safety of employees and the public. 

 

Due to the immediate need to stop work due to situations where the Contractor’s acts or 

failures to act present an imminent danger to the environment or health and safety of 

employees or the public, any DOE employee may exercise the stop work authority 

contemplated in Section I Clause, DEAR 970.5223-1, “Integration of Environment, 

Safety, and Health Into Work Planning and Execution.”   
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