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TOTAL INDIRECT PROJECT COST 330 870
SUB-TOTAL INDIRECT PROJECT COST 158 435
TOTAL 4 362 068




Site work / infrastructure 3 069 960
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Heat collector element ! 9 287 200
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TOTAL DIRE OST 57 281 1789

Indirect costs for insurance, engineering, procurement, operator
training, EPC contractor’s fee and construction management

SUB TOTAL CONTINGENCY 2 566 207

TOTAL EPC DIFFERENTIAL PROJECT COST 64 979 800
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