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Oak Ridge National Laboratory
Land and Facilities Plan

APPENDIX A DOE/UT-Battelle Contract
(Sections on Land-Use Planning and M anagement)

A PDF version of this document is aso available.
Excerpts from Contract No. DE-AC05-000R22725

C-2. Statement of Work (SOW)
(a) Research and Development

(6) The Contractor shall manage and maintain government-owned buildings and facilities at the Laboratory site
and the NERP, together with the utilities and appurtenances thereto. The Contractor is also responsible for certain
buildings at the Y-12 Plant which house major facilities and equipment in support of ORNL programs. Some of the
facilities at the Laboratory related to the cleanup of the site are managed by the DOE-Oak Ridge Operations (ORO)
Environmental Management, Management and Integration prime contractor.

(e) Other Activities

(2) The Contractor shall support DOE/ORO in its responsibilities for land use planning and land management
activities for the DOE Oak Ridge Reservation, which consists of 34,545 acres of federally-owned land. The Contractor’'s
responsibilities, as directed by DOE and as identified in the DOE/ORO Reservation Management Plan and the Facility
Information Management System (FIMS) database, include land and facility planning for the Laboratory site, conducting
research and operational and maintenance activities within the NERP, and integrating reservation activities among
contractors and other parties to support DOE’s management responsibility.

Section |

[-131. 970.5204-60 Facilities Management (Nov 1997)

(a) Site Development Planning. The Government shall provide to the contractor site development guidance for
the facilities and lands for which the contractor is responsible under the terms and conditions of this contract. Based upon
this guidance, the contractor shall prepare, and maintain through annual updates, a Long-Range Site Development Plan
(Plan) to reflect those actions necessary to keep the development of these facilities current with the needs of the
Government and allow the contractor to successfully accomplish the work required under this contract. In developing this
Plan, the contractor shall follow the procedural guidance set forth in the applicable DOE Directives in the Life Cycle Facility
Operations Series listed elsewhere in this contract. The contractor shall use the Plan to manage and control the
development of facilities and lands. All plans and revisions shall be approved by the Government.
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